
 
Postal Address: 

GPO Box 1321 
Katherine NT 0850 

ABN: 94746956090 
 

Tel:  08 8972 9000 
Fax: 08 8972 3714 

 

 

 

 

 

 

ROPER GULF REGIONAL COUNCIL 

  

GENERAL CONTRACT CONDITIONS ANNEXURE 



Roper Gulf Regional Council General Contract Conditions Annexure 

 

G:\Gov&Corp Planning\AAA Policies\contract conditions\TEMPLATE _RGRC_General_Contract_Conditions_Annexure.doc 2

TABLE OF CONTENTS 

 
1.  GENERAL TERMS ........................................................................................... 4 

1.1 DEFINITIONS ............................................................................................... 4 
1.2 INTERPRETATION AND INCONSISTENCIES ........................................ 5 
1.3 CONTRACTORS TO INFORM THEMSELVES ........................................ 5 

1.3.1 Compliance with NT Procurement Code ............................................... 5 
1.3.2 Work Health and Safety Management Plan ........................................... 6 
1.3.3  Work Health and Safety Management Guidelines ................................. 6 

2. SITE RULES ......................................................................................................... 8 
3. PRELIMINARY CLAUSES ................................................................................. 8 

3.1 DESCRIPTION OF THE WORKS ............................................................... 8 
3.2 ACCESS TO COMMUNITIES ..................................................................... 8 
3.3 SPECIAL SECURITY CONDITIONS ......................................................... 9 
3.4 ACCESS TO SITE ......................................................................................... 9 
3.5 AVAILABILITY OF CONTRACTOR ......................................................... 9 
3.6 INSURANCE ................................................................................................. 9 
3.7 CONTRACTOR’S EQUIPMENT AND MATERIALS ............................... 9 
3.8 COST LIMITS FOR REPAIR WORK ........................................................ 10 
3.9 CO-ORDINATION OF WORK .................................................................. 10 
3.10 SALVAGED MATERIAL .......................................................................... 10 
3.11 DIAL BEFORE YOU DIG .......................................................................... 10 
3.12 PROTECTION OF TELECOMMUNICATION UNDERGROUND 
CABLES .................................................................................................................. 10 
3.13 WORK IN EASEMENTS ............................................................................ 11 
3.14 LIGHT AND POWER ................................................................................. 11 
3.15 WATER ....................................................................................................... 11 
3.16 SANITARY ACCOMMODATION ............................................................ 11 
3.17 QUALIFIED PERSONNEL ........................................................................ 11 

4. PROCEDURES, CALLS AND PAYMENTS ..................................................... 12 
4.1 GENERAL ................................................................................................... 12 
4.2 DIRECTION TO WORK ............................................................................ 12 
4.3 AUTHORITY TO UNDERTAKE WORK ................................................. 12 
4.4 CONDUCT OF PERSONS .......................................................................... 12 
4.5 TECHNICAL AND ADMINISTRATIVE CONTROL .............................. 13 
4.6 PERFORMANCE REQUIREMENTS ........................................................ 13 
4.7 PART OFFERS OF TRADE DISCIPLINE IN RESPONSE SCHEDULE 14 
4.8 VARIATION APPROVAL ......................................................................... 14 
4.9 PAYMENT FOR SCHEDULED WORK ................................................... 14 
4.10 EVIDENCE OF COST ................................................................................ 14 
4.11 RIGHT OF AUDIT ...................................................................................... 14 
4.12 TAX INVOICES .......................................................................................... 14 
4.13 RATES GENERALLY ................................................................................ 14 
4.14 PAYMENT .................................................................................................. 15 
4.15 ATTENDANCE ON SITE .......................................................................... 16 
4.16 DRESS ......................................................................................................... 16 
4.17 ACCESS TO PREMISES ............................................................................ 16 
4.18 MONTHLY CONTRACTOR MEETINGS ................................................ 16 
4.19 MANDATORY SITE INSPECTION .......................................................... 17 



Roper Gulf Regional Council General Contract Conditions Annexure 

 

G:\Gov&Corp Planning\AAA Policies\contract conditions\TEMPLATE _RGRC_General_Contract_Conditions_Annexure.doc 3

5. ENVIRONMENTAL MANAGEMENT ............................................................. 17 
5.1 GENERAL ................................................................................................... 17 
5.2 RESPONSIBILITY ...................................................................................... 17 
5.3 STATUTORY REQUIREMENTS .............................................................. 17 
5.4 ENVIRONMENTAL MANAGEMENT PLAN .......................................... 17 
5.5 GENERAL ENVIRONMENTAL CONTROLS ......................................... 18 

5.5.1 Submit Proposals – Hold Point ............................................................ 18 
5.5.2 Site Control .......................................................................................... 18 
5.5.3 Site Clearing ......................................................................................... 18 
5.5.4 Lighting of Fires .................................................................................. 18 
5.5.5 Solid, Liquid and Gaseous Contaminants ............................................ 18 
5.5.6 Noise Control ....................................................................................... 18 
5.5.7 Compressor Silencing .......................................................................... 18 
5.5.8 Jackhammer Silencing ......................................................................... 19 
5.5.9 Vibration .............................................................................................. 19 
5.5.10 Dust and water ..................................................................................... 19 
5.5.11 Air Quality ........................................................................................... 19 

5.6 COMMUNITY LIAISON ........................................................................... 19 
5.6.1 Notify Regional Staff ........................................................................... 19 
5.6.2 Complaints ........................................................................................... 19 

5.7 WASTE MANAGEMENT .......................................................................... 19 
5.7.1 Waste Management Generally ............................................................. 19 
5.7.2 Waste Management Plan ...................................................................... 20 

5.8 CULTURAL HERITAGE ........................................................................... 20 
5.8.1 Protect Artefacts ................................................................................... 20 
5.8.2 Heritage Listed Buildings and Sites ..................................................... 20 

5.9 CLEARANCES ........................................................................................... 20 
5.9.1 Terminology ......................................................................................... 20 

5.10 SACRED SITES PROTECTION ................................................................ 21 
5.10.1 Sacred Sites Protection Conditions ...................................................... 21 
5.10.2 Breach of Sacred Site Protection Conditions ....................................... 21 
5.10.3 Compliance with Clearances and Permits ............................................ 22 

5.11 CONTROL OF DEFECTS .......................................................................... 22 

 

 
 



Roper Gulf Regional Council General Contract Conditions Annexure 

 

G:\Gov&Corp Planning\AAA Policies\contract conditions\TEMPLATE _RGRC_General_Contract_Conditions_Annexure.doc 4

 
 

Postal Address: 
GPO Box 1321 

Katherine NT 0850 
ABN: 94746956090 

 
Tel:  08 8972 9000 
Fax: 08 8972 3714 

 

 

ROPER GULF REGIONAL COUNCIL GENERAL CONTRACT  

CONDITIONS ANNEXURE 

 

1.  GENERAL TERMS 

1.1 DEFINITIONS 

Principal means the Roper Gulf Regional Council (The Principal). 
 
Project Manager means the Roper Gulf Regional Council employee responsible for 
managing all Regional project activities. The Project Manager is also responsible for 
managing contractors in the performance of asset construction, maintenance and upgrade 
activities. 
 
Contractor means a person or company engaged to perform work or services with, or 
associated with Roper Gulf Regional Council. Examples of a contractor include a person or 
company engaged to: 
 

 Build or renovate buildings or facilities; 
 Perform maintenance work to existing buildings or facilities; 
 Road works or construction works 
 Perform maintenance on Streetlights. 
 Provide expert advice in a specific area of expertise – consulting services; 

 
Sub-Contractor is a person or company appointed by the Contractor to carry out work on 
their behalf under this contract. All sub-contractors need to be approved in writing by the 
RGRC and must comply with all general and specific conditions in this contract. It is the 
responsibility of the Contractor to ensure that Sub-Contractors are paid in accordingly.    
 

Site Rules  means any site rules that are applicable to a particular site of Works and which 
are developed and maintained by the person who has the control and management of the 
site. 

Site-specific health and safety plan means a health and safety management plan or 
system developed by the Contractor in respect of workplace health and safety matters at a 
particular Site. 

‘WHS Act’:  is a reference to the Work Health and Safety (National Uniform Legislation) Act 
2011 (NT) and includes subordinate legislation made under that Act including regulations and 
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approved codes of practice as well as any amendment, re-enactment or replacement of such 
Act.  Any reference to the Workplace Health and Safety Act or Regulations is a reference to 
the WHS Act. 

‘WHS Management Plan’:  means a health and safety management plan or system in 
respect of workplace health and safety matters, more particularly described in clause 1.2.3.2. 
 
Environment means the natural and built environment and all aspects of surroundings of 
human beings, including physical, biological and aesthetic aspects. 

Pollution Incident means an incident or set of circumstances during or as a consequence of 
which there is, or is likely to be a leak, spill or other escape of a substance as a result of 
which pollution has occurred, is occurring or is likely to occur. 

Contamination of land is the presence of a substance in, on or under the land at a 
concentration above that which is normally found in that locality, such that there presents a 
risk of harm to human health or to the environment. 

Clearances mean any formal certificate, approval or condition issued by a statutory authority 
to allow work to be carried out in a particular area. 

Clearance Authority means any Authority covering statutory requirements relating to the 
project and requiring clearances for work in that particular area. 

Weed means a plant declared to be a declared weed under Section 7 of the Weeds 
Management Act 2001. 
 
Approved distance means the distance to location (or locations in accordance with the 
purchase order requirement) and return to base excluding incidental travel within the location 
and any other travel the Contractor elects to undertake during the mobilisation. 
 
Contractors plant hire cost is the cost of plant hire that excludes tools of trade that such a 
trade would be reasonably expected to use within that trade. Any claim for Contractor Plant 
Hire Costs shall be negotiated with the Principal prior to commencement of the work on the 
purchase order. 
 
Mobilisation means the cost of travel from base to work location/s and return calculated in 
accordance with the quoted rates. 
 
Passenger Travel means the cost added to the mobilisation to cover the time of additional 
passengers. 
 
Purchase order identifies the house or facility for the work, the scope of works and or tasks 
to be undertaken within a timeframe. 
 

1.2 INTERPRETATION AND INCONSISTENCIES 

Words and phrases used in the Special Conditions that are defined in the Standard 
Conditions have the meanings given to them in the Standard Conditions. 
In the event of any inconsistency between the Standard Conditions and the Special 
Conditions, the Special Conditions prevail to the extent of the inconsistency. 
 

1.3 CONTRACTORS TO INFORM THEMSELVES 

1.3.1 Compliance with NT Procurement Code 

(a) In preparing its Quote, submitting its Quote and throughout the Quoting period and 
process the Contractor shall comply with the Northern Territory Procurement Code 
(“Code”). 
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(b) If the Principal: 
(i) has evidence that the Contractor has not complied with the Code; or 
(ii) is of the reasonable opinion that the Contractor has not complied with the Code, 

the Principal may, at its discretion, deem the Quote submitted by the Contractor 
to be “ineligible for consideration”. 

 
1.3.2 Work Health and Safety Management Plan  

Where specified in the specific conditions, the Contractor is required to submit, as part of its 
Quote, a WHS Management Plan if one is not already lodged with Roper Gulf Regional 
Council (RGRC) as part of the Contractor’s membership application to the RGRC Panel of 
Contractors. 

Any Quote not complying with the requirements of this clause may be declared ineligible for 
consideration. 
 
1.3.3  Work Health and Safety Management Guidelines 

 
1.3.3.1 Where the Contractor submitted a WHS Management Plan with the Contractor’s 

Quote for the Works, the Contractor must: 
(a) maintain and implement the WHS Management Plan throughout the course of the 

Contract; and 
(b) carry out the Works in accordance with the WHS Management Plan; and 
(c) periodically revise the WHS Management Plan and provide any such revised plan 

to the Principal and to all persons for whom it is responsible for or over whom it is 
capable of exercising control (including subcontractors). 

 
The Contractor will not be relieved from compliance with any of its Contract 
obligations or from any of its liabilities whether under the Contract or otherwise 
according to law as a result of: 
(a) the implementation of, and compliance with, the requirements of the WHS 

Management Plan; or 
(b) any direction by the Project Manager concerning the WHS Management Plan or 

the Contractor's compliance or non compliance with the WHS Management Plan; 
or 

(c) any audit or other monitoring by the Principal or its nominee of the Contractor's 
compliance with the WHS Management Plan; or 

(d) any failure by the Project Manager or anyone else acting on behalf of the 
Principal, to detect any defect in or omission from the WHS Management Plan 
including where any such failure arises from any negligence on the part of the 
Project Manager or other person. 

 
1.3.3.2 The WHS Management Plan must set out arrangements with regards to the 

management of health and safety matters in relation to the Works and will include: 
(a) the names, positions and health and safety responsibilities of all persons involved 

with the Works whose positions or roles involve specific health and safety 
responsibilities; and 

(b) the arrangements in place for consultation, cooperation and coordination; and 
(c) the arrangements in place for ensuring adequate health and safety training and 

induction training; and 
(d) the arrangements in place for managing any workplace health and safety 

incidents, including reporting and incident notification; and 
(e) any project specific health and safety rules and the arrangements for ensuring 

that all persons involved with the Works are informed of these rules; and 
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(f) the arrangements in place to identify, assess and control hazards and risks; and 
(g) the arrangements to collect and assess, monitor and review safe work method 

statements. 
 
1.3.3.3 In addition to the WHS Management Plan described in clause 1.2.3.2, the Contractor 

must ensure that a Site-specific health and safety plan is prepared prior to any Works 
commence at a Site, and such plan will include those matters listed in 
clause 1.2.3.2(a)-(g). 

 
The Site-specific health and safety plan must be consistent with any Site Rules. 
Further, the Contractor will comply with any reasonable direction of a person having 
control and management of the site.  

 
1.3.3.4  The Contractor must: 

(a) carry out the works safely and in a manner that does not put the health and safety 
of persons at risk; 

(b) in carrying out the Works, ensure that its employees, subcontractors and agents 
comply with the WHS Act, Australian Standards (AS) and the requirements of any 
government or statutory authority or utility service provider in so far as they are 
applicable to the Works; 

(c) ensure that if any statutory requirement requires that: 
(i) a person be authorised or licensed to carry out any Works, that person is 

so authorised or licensed, and complies with any conditions of such 
authorisation or licence;  

(ii) a person has prescribed qualifications or experience, or if not, is to be 
supervised by a person who has prescribed qualifications or experience, 
that person has the required qualifications or experience or is so 
supervised; or 

(iii) a workplace, plant or substance (or design), or work (or class of work) be 
authorised or licensed, that workplace, plant or substance, or work is so 
authorised or licensed; 

(d) not direct or allow a person to carry out work, or use plant or a substance at a 
workplace unless the authorisation, licensing, prescribed qualifications or 
experience required by any statutory requirement or clause 1.2.3.4(c) are met; 
and 

(e) if requested by the Project Manager or required by the WHS Act, produce 
evidence of any approvals including any authorisations, licences, prescribed 
qualifications or experience, or any other information relevant to work health and 
safety (as the case may be) to the satisfaction of the Project Manager before the 
Contractor or any subcontractor commences any Works; 

 
1.3.3.5 The Contractor must keep the Project Manager fully informed of all health and safety 

matters relating to the Works and will provide the following reports to the Project 
Manager: 

(i) a copy of any incident notification provided to NT WorkSafe under section 
38 of the WHS Act at the same time such notification is made to NT 
WorkSafe; 

 
1.3.3.6 The Principal or its nominee may, at any time, monitor, inspect or audit the 

performance of the Contractor in relation to its compliance with the WHS 
Management Plan, any Site-specific health and safety plan and this clause 2.25 
generally.  

 



Roper Gulf Regional Council General Contract Conditions Annexure 

 

G:\Gov&Corp Planning\AAA Policies\contract conditions\TEMPLATE _RGRC_General_Contract_Conditions_Annexure.doc 8

The Contractor must allow the Principal or its nominee access to the WHS 
Management Plan, Site-specific health and safety plan and any relevant documents 
or activities so as to enable such monitoring, inspection or audit. 
 

1.3.3.7 If the Project Manager considers:  
(a)  there is a risk of injury to people or damage to property arising from the Works; 

or  
(b)  there is an unsafe or potentially unsafe practice or breach of the requirements of 

this clause 1.2.3; 
Then, in addition to any other rights under this Contract, the Project Manager 
may:  
(i) direct the Contractor to change its manner of working; or  
(ii) suspend the performance of the Works associated with the unsafe practice 

or breach, and not lift the suspension until the work area is made safe and 
the unsafe practice removed, or the breach rectified.  

All costs and delay and disruption caused by any action taken under clause 1.2.3 
are the responsibility of the Contractor. 

 
1.3.3.8 Where, in the opinion of the Principal, the Contractor has committed a substantive 

breach of its obligations under this clause 1.2.3, the Principal may terminate this 
Contract by immediate written notice to the Contractor. 

 
1.3.3.9 The remedy provided in clause 1.2.3.8:  

(a) applies notwithstanding any other provision of the Contract; and  
(b) is in addition to the other remedies under this Contract.” 

 

2. SITE RULES 

The Contractor, his employees and sub-contractors required to enter the Site in connection 
with the Works shall comply with all rules and regulations in force at the Site, including 
security screening through Criminal History Checks where required.  Also refer to the specific 
Site Conditions Clause of the Request For Tender or Request for Quote documentation. 
  
The Contractor is responsible for obtaining all relevant permits and the payment of all 
associated fees and/or charges which are levied by the appropriate Authority.” 
 

3. PRELIMINARY CLAUSES 

3.1 DESCRIPTION OF THE WORKS 

The quantity of specific items listed in the Response Schedules is the Principal’s best 
estimate. The Principal does not guarantee that any quantity of any specific item will be 
ordered.  The Principal reserves the right to order such quantities of any or all items as may 
be required from time to time and to carry out, by other means (i.e. employment of other 
Commission, Government agency contractors and/or seeking quotations from other 
companies etc), any work or order any goods of the type and classification as described in the 
schedule of rates. 
 

3.2 ACCESS TO COMMUNITIES  

Before entering the Aboriginal Community the Contractor shall have obtained from the relevant 
Land Council all necessary permits/permissions and have paid all costs applicable to working in 
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that Community.  The Contractor shall ensure that all employees engaged on the Contract 
(including those of Sub Contractors) comply with all laws and rules relevant to working in that 
Community (including restrictions banning the consumption of alcohol). 
 

3.3 SPECIAL SECURITY CONDITIONS 

The Contractor shall supply to the Project Manager not less than 5 working days before 
entering the area, a complete list showing the full name, address and date and place of birth 
of every person who will be required to enter the area in connection with the work under the 
Contract. 
 
In addition, each person desiring to enter the area must comply with local regulations relating 
to the issue of an entry permit and conditions of entry to the establishment. These 
requirements will apply to any other persons requiring entry to the area in connection with the 
work under the Contract. 
 

3.4 ACCESS TO SITE  

Prior to entering the site of Works, the Contractor shall contact the relevant Regional Services 
Manager or nominated officer-in-charge of the site to explain the nature of the work to be carried 
out and for permission to enter to carry out this work. 
 
If unable to contact the Regional Services Manager or nominated officer-in-charge, or being 
refused permission to enter the premises, the Contractor shall notify the Project Manager. 
Work shall not proceed in such areas until further advised by the Project Manager. 
 

3.5 AVAILABILITY OF CONTRACTOR  

The Contractor shall provide twenty-four (24) hours a day; seven (7) days a week telephone 
contact and availability of labour to deploy to the Works should the Project Manager so direct.  
The Principal shall have first call on the services of the Contractor. 
 

3.6 INSURANCE 

The Contractor shall have in effect, before work commencement and maintain until the end of 
the contract period, the following insurances: 

 workers’ compensation or the like required by law for all deemed workers public 
liability insurance for not less than $10,000,000. 

 where a contractor personally performs the work, personal accident and disability 
insurance for the Contractor at least equivalent to workers’ compensation insurance. 

 
NOTE: The contractor shall ensure that all sub-contractors have the same insurance and 
whenever requested by the Principal provide written evidence of current insurances 
(Certificate of Currency or equivalent)  
 

3.7 CONTRACTOR’S EQUIPMENT AND MATERIALS  

The Contractor shall provide all general and specialised equipment, tools and materials to 
carry out and test the Work.  It is the responsibility of the Contractor to be fully equipped on 
each attendance call. 
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3.8 COST LIMITS FOR REPAIR WORK 

Where it becomes evident during the course of an item of work that the cost will exceed 
$5000 (labour and materials), the Contractor will not proceed without the approval of the 
Project Manager.  
 

3.9 CO-ORDINATION OF WORK 

The Contractor may engage the services of a Sub Contractor who is in the vicinity of a 
Community to be used for items of an emergency urgent or priority nature. The Contractor will 
be responsible for any defective work which pertains to this contract. Defective work will be 
rectified immediately and all costs of the rectification will be entirely borne by the Contractor 
including air fares, material, labour, hire car, accommodation, and labour hourly rates and all 
other associated costs. These costs shall be totally absorbed by the Contractor regardless 
whether or not his Sub Contractor does the rectification work or not. 
 
The Contractor shall confer with any Sub Contractors and persons engaged on separate orders 
in connection with the Works and with the Project Manager for the purpose of coordination and 
execution for the various phases of the Works. The Contractor is responsible for arranging that 
each shall attend upon and assist the other trades. 
The Contractor shall ascertain from the Sub Contractor and persons engaged on separate 
contracts the extent of all chasing, cutting and forming of all openings, holes, grooves and the 
like. The Contractor shall ascertain the routes of all services and the position of all floor 
outlets, traps and the like in connection with the installation of plant and services and arrange 
for the construction of work accordingly.  The breaking and cutting of complete work must be 
avoided wherever possible.  
 

3.10 SALVAGED MATERIAL 

Materials salvaged from the Works, other than that specified to remain the property of the 
Principal, shall become the property of the Contractor, either for re-use in the Works as may be 
specified, or, if not so re-used, for disposal by the Contractor clear of the site of the Works. 
 

3.11 DIAL BEFORE YOU DIG 

Dial Before You Dig (DBYD) is a community service that provides information on underground 
pipes and cables from all underground service providers in the area.  There is no cost to the 
user for this service; however, some asset owners reserve the right to make a modest charge 
for some plans. 
 
Contact DBYD at least 2 working days before you plan to excavate and obtain the plans of 
the underground services before commencing excavation. 
 
Provide a written notice to the Project Manager stating that the plans have been received and 
include the DBYD sequence number. 
DBYD can by contacted at the following numbers: 

Telephone: 1100 8am to 5pm weekdays, excluding public holidays 
Facsimile 1300 652 077 Anytime a standard form is available 
Internet: www.1100.com.au 

 

3.12 PROTECTION OF TELECOMMUNICATION UNDERGROUND CABLES 

In addition to the requirements of the clause titled “Dial Before You Dig”, and prior to 
commencing any excavation, boring of holes, rock breaking, soil compaction or similar activity in 
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the vicinity of telecommunication underground cables, whether fibre optic or copper, the 
Contractor shall obtain the location of the cables from the accredited plant locater, and pay all 
fees.   
 
The Contractor shall follow all directions and instructions issued by the owner of such 
telecommunication underground cables in relation to work in the vicinity of such cables. 
 

3.13 WORK IN EASEMENTS 

During the construction for Works in an easement, drainage reserve or the like, the Contractor 
shall confine his operations to within the boundaries of such easement or reserve.  Any 
concessions the Contractor may desire outside the above mentioned boundaries to obtain 
access to the easement or for any other purpose shall be obtained by him at his own expense 
from the property owner or other party concerned.  Any agreement reached shall be confirmed 
in writing and copies forwarded to the Project Manager and the land owner concerned. 
 
On completion of the Contract the easement or reserve and everything appertaining thereto 
shall be restored as near as possible to the condition prevailing immediately prior to 
commencement of these Works and to the satisfaction of the owner. Before final payment is 
made the Contractor shall, if so requested, produce a written certificate from the landowner 
stating that all claims for compensation and damages have been paid in full. 
 

3.14 LIGHT AND POWER 

Where a suitable electric light and power supply is available the Contractor shall be permitted to 
use this supply subject to any restrictions imposed by the officer-in-charge or occupier of the 
site.  Where the work is carried out in an occupied residence, the Contractor shall reach 
agreement, in relation to reimbursement of costs and conditions under which the power may be 
used, with the tenant of the residence prior to connecting any electrical appliance to the 
residence's power supply.  The Contractor shall promptly pay the tenant all costs agreed 
relating to the consumption of electric power by the Contractor and Sub -Contractors.    
  
Where no suitable supply is available the Contractor shall arrange for the supply of all electric 
light and power required, and pay all charges and costs incurred. 
 

3.15 WATER 

Where a suitable water supply is available the Contractor shall be permitted to use this supply 
subject to any restrictions imposed by the officer-in-charge or occupier of the site. Where no 
suitable supply is available the Contractor shall arrange for the provision of water required 
and pay all charges and costs incurred.  
 

3.16 SANITARY ACCOMMODATION 

The Contractor may be permitted to use the existing sanitary accommodation provided that the 
facilities are properly used in accordance with the requirements of the officer-in-charge or 
occupier of the site. Where no suitable supply is available the Contractor shall arrange for the 
provision of sanitary accommodation and pay all charges and costs incurred. 
 

3.17 QUALIFIED PERSONNEL 

 All tradesmen undertaking electrical, plumbing and mechanical works to this 
Quote must be suitably qualified in accordance with the following legislated 
requirements: 
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 Electrical    –  Self certified, licensed registered electrician 
 Plumbing    –  Self certified, licensed registered plumber 
 Mechanical –  All Refrigeration Mechanics and refrigeration and air 

conditioning (A/C) businesses, undertaking refrigeration and A/C related 
works, require the following mandatory licenses and facilities: 

 All employers require an Artic refrigerant purchasing licence (which requires an 
approved storage facility, recovery capabilities etc.) so that refrigerant can be 
purchased by the employer, 

 Each refrigeration and A/C mechanic also is required to have a refrigerant 
handling licence (to safely transport and handle refrigerant), 

 Each refrigeration and A/C mechanic requires a recognised trade qualification in 
the refrigeration and A/C mechanical field, 

 Each refrigeration and A/C mechanic requires an “R” grade electrical licence to 
work on refrigeration and A/C units and systems anywhere in the NT. 

 The Contractor is to provide all registration, licenses and certification paperwork 
to the Project Manager prior to the commencement of the contract. 

 

4. PROCEDURES, CALLS AND PAYMENTS 

4.1 GENERAL 

This section specifies the requirements for attending the work and the procedures for 
reporting and payment of work carried out. 
 

4.2 DIRECTION TO WORK 

 A direction to work may be issued in the following forms: 
 Telephone call, in person, facsimile or email -  A PURCHASE ORDER will 

subsequently be issued by the Project Manager. 
 Service Order - Issued in respect to a quotation for specific works not 

included in the Schedule of Rates. 
 Urgent call out work outside of normal working hours - Urgent call out work 

outside of normal working hours may be communicated to the Contractor 
by the relevant Regional Services Manager, On Call Officer or the Project 
Manager. 

 If the Project Manager considers any particular work requirement is urgent he 
shall so advise the Contractor and shall cause the Purchase order subsequently 
issued to be stamped “URGENT”. 

 The Contractor shall visit the office of the Project Manager if and as required to 
collect any hard copy directions to work. 

 

4.3 AUTHORITY TO UNDERTAKE WORK 

The Contractor will not undertake any work unless specifically directed to do so by the Project 
Manager. 
 

4.4 CONDUCT OF PERSONS 

The Contractor shall be responsible for the good and proper conduct of the persons, 
employees, agents and sub -contractors engaged by him and employed in the performance of 
the Contract.  Persons, employees, agents and sub-contractors shall be neatly dressed in a 
company uniform clearly displaying a company logo at all times and be of a neat and tidy 
appearance 
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4.5 TECHNICAL AND ADMINISTRATIVE CONTROL 

It is the Contractor's responsibility to ensure that the technical and administrative work 
(including invoicing) performed under this Contract is adequately supervised by a responsible 
member of the Contractor's staff. 
 

4.6 PERFORMANCE REQUIREMENTS 

If the Project Manager determines that any remedial, protective, installation, manufacturing 
and/or other like work is urgent to prevent loss or damage to work or to any property, or likely 
to cause personal injury or death to any person, the Project Manager shall convey the 
required work by telephone.  The Contractor shall ensure that an official urgent confirmation 
order is collected by the next working day. 
 
If the Contractor fails to carry out the work as directed the Project Manager may arrange to 
have the work carried out by other means.  If the Project Manager determines that such work 
was the responsibility of the Contractor pursuant to the Contract, all costs and charges 
properly incurred in doing the work shall be a debt due from the Contractor and which may be 
deducted from monies owing to the Contractor or otherwise recovered. 
 
The service performance requirements for the following categories shall be as follows, and 
shall commence from the time of the provision of the purchase order, or the giving of an 
instruction to the Contractor.  The Contractor shall perform the work at the time and within the 
period specified on the order or as the Project Manager may direct. 
 
General Maintenance Services  
 Immediate - Attended to and rendered safe within four (4) hours of notification 

Repairs required due to an immediate safety and or security failure such as but not 
limited to a dangerous electrical fault, unsecured door and or window and the like. 

 Urgent – Attend and satisfactorily concluded within two (2) working days of notification. 
Repairs required due to a health, safety, or security failure and or where further 
damage could be expected if action is not taken such as but not limited to burst water 
services, blocked toilets and or sewerage system.  

 Routine – Attend and satisfactorily concluded within ten (10) working days of 
notification. 
Repair work that needs to be undertaken to correct a failure and or fault that is not 
deemed to be immediate or urgent, but now be inconvenient and could develop into a 
health, safety or security risk if not corrected promptly such as but not limited to leaking 
taps, individual parts of a stove, or leaking toilet cistern. 

 
The Project Manager may issue multiple purchase orders indicating work to be done on 
various Government assets per community; these shall be issued in the weeks prior to a 
scheduled trip to a community. When the trip is complete material and labor will be allocated 
to each purchase order as to accurately indicate time labor and associated material used on 
each individual purchase order, accommodation, freight, airfares, car hire, overnight 
allowances, traveling allowances, and all other associated costs are required to be broken 
down and allocated to each purchase order to reflect the true cost value of that purchase 
order to RGRC. 
 
NOTE: If the Contractor does not execute the work in a time considered satisfactory by 
the Project Manager, the work may be carried out by other means. 
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4.7 PART OFFERS OF TRADE DISCIPLINE IN RESPONSE SCHEDULE  

Allocation of work will be subject to capacity and capability to perform the required work 
based on current employment of tradespersons in the respective trades. Contractors can 
elect which Trades they wish to quote for. Write Not Applicable against any items in the 
Response Schedule where the Contractor does not have current employees qualified to 
deliver services. 

 

4.8 VARIATION APPROVAL 

Any variation from the extent of work ordered or as may be requested by the occupants of the 
premises must be approved by the Project Manager prior to the varied work being carried out. 
Where an item of work is ordered pursuant to Scheduled Work and the Contractor considers 
the item to be outside the scope of the Schedule Work item the Contractor shall obtain the 
approval of the Project Manager prior to carrying out the varied works. The Contractor shall in 
the case of any authorised variation insert on the purchase order the approving officer’s name 
and the date of such approval. 
 

4.9 PAYMENT FOR SCHEDULED WORK 

Payment for Scheduled Work will be made at the Quoted rate. 
 

4.10 EVIDENCE OF COST 

The indicative budget for the works contracted to the Contractor is subject to revision by the 
Project Manager. All labour costs incurred by the Contractor on this project are to be recorded 
on an hourly basis. Materials costs incurred by the Contractor are to be itemised separately. 
Total works costs are to be invoiced weekly, with each invoice including details of hours and 
dates worked, materials used, and completion of tasks as defined in the scope of works in this 
document. Progress payment or milestone payments are subject to negotiation.  All work will 
be subject to retention payments.  
 
 

4.11 RIGHT OF AUDIT 

The Contractor shall keep full and proper records and all the documents relating to the 
transactions affecting the Works. RGRC shall have all, at all reasonable times, access to and 
the right to reproduce the Contractor’s books, documents, correspondence, instructions, 
receipts, vouchers and memoranda of any description including what is stored in computers 
which shall be made available in legible form together with any other information (such as 
codes) needed for its comprehension plus access to the Contractor’s staff and their records 
relating to the works undertaken under this contract for the purpose of auditing and verifying 
costs of the works and for any other reasonable purposes. The Contractor shall preserve and 
procure that its Sub -Contractors preserve the documents for three years after termination of 
the contract. 
 

4.12 TAX INVOICES 

A GST compliant tax invoice which includes the order number of the work must be attached to 
the purchase order when forwarding to the Project Manager for payment. The Contractor will 
be responsible for collecting the GST and remitting it to the Tax Office. 
 

4.13 RATES GENERALLY 

The rates Quoted are deemed to represent the full value of the work inclusive of labour, 
materials and waste, plant and equipment, transport, material procurement and delivery, all 
incidentals to complete the work (e.g. fixings, glue, sealants, gas, solder, welding rods, cutting 
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blades, tools, consumables, finishing materials and the like), attendance, supervision and for 
overheads and profit. 
Where a Schedule of Rate item for Scheduled Works is defined as “Labour Only” the rate 
Quoted shall be inclusive of all of the above except for the purchase price and on cost of the 
primary material component. 
 

4.14 PAYMENT 

Generally rates quoted shall be deemed to represent the full value of the works, inclusive of 
plant, labour, messing, clearances, transportation, fuel, oils, maintenance, tools and all 
incidentals to complete the work, attendance, supervision and overheads and profit. 
 
The principal shall pay the Contractor for work undertaken and completed: 
 
4.14.1 Hourly labour rates 

The sum ascertained by multiplying the measured quantity of each item of work actually 
carried out and completed pursuant to the Contract by the rate accepted for the item. 

 
4.14.2 Mobilisation costs 

The sum ascertained by multiplying the approved distance in kilometres for each mobilisation 
pursuant to the Contract by the rate accepted for the item plus the sum ascertained by 
multiplying the measured quantity of passenger travel for each mobilisation pursuant to the 
Contract by the rate accepted for the item. Mobilisation costs shall be inclusive of the carriage 
of tools and materials required to complete a purchase order. Mobilisation costs for one trip 
shall be shared equitably between all commercial activity undertaken by the Contractor during 
that trip.  
 

4.14.3 Material Costs 

RGRC will cover material costs or will provide all materials required to complete the 
requested work. 

 
4.14.4 External Plant Hire Cost 

The total actual plant hire cost to complete the work plus the Contractors percentage margin. 
 

 
4.14.5 Remittance 

Shall be within 28 days of invoice receipt, subject to negotiation. 
 
4.14.6 Invoice Layout 

The Contractor shall issue one (1) invoice for each Purchase order. The invoice shall provide 
the following information: 

 
 Invoice number 
 Issue date 
 Purchase order number 
 Allotment and Location of work 
 All dates upon which work was undertaken and completed 
 Number of labour hours per labourer (tradesperson, trade assistant, Apprentice or 

other person required to complete job specified on purchase order) 
 Cost of labour  
 Total number of travel kilometres allocated to the job 
 Number of hours of Indigenous employment  
 Cost of equipment hire associated to the Purchase order 
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 Cost of mobilisation associated to the Purchase order 
 Cost of travel both number of kilometres and time. 

 

 

4.14.7 Retention Payments 

A retention payment will be hold by RGRC upon completion of the contract for a maximum 
period of three months at a rate specified in the specific contract conditions document, subject 
to negotiation by RGRC and the Contractor.  
 
The retention payment is for the purpose of warranty and workmanship. If warranty is deemed 
to be claimed, the Contractor will be given Two (2) weeks to rectify the fault before another 
trade’s contractor will be called and reimbursement sought. If work is deemed an emergency, 
the Contractor will be given the chance to rectify the situation (subject to negotiation) before 
another contractor is contacted and reimbursement is sought.  
 

4.15 ATTENDANCE ON SITE 

At all times as previously specified, the Contractor is to arrange access with the local 
Regional Office. No nuisance is to be created, or damage to lawns, gardens, shrubs, furniture 
personal property and the like. All damage shall be made good at the Contractor's expense. 
Any denied entry to a government building must be reported to the Project Manager. 
 
The contractor must not bring dogs or domestic animals to a work site or to accommodation 
provided by Roper Gulf Regional Council. 
 

4.16 DRESS 

Employees shall be neatly dressed and clearly identifiable (company name and logo) at all 
times and be of a neat and tidy appearance. All employees and Sub Contractor are required 
to have minimum Personal Protective Equipment PPE (Singlets, thongs or sandals are not 
acceptable). PPE must be worn at all times whilst working in Northern Territory Government 
buildings. 
 

4.17 ACCESS TO PREMISES 

The Contractor is required to make his own arrangements with the local Regional Office for 
access or entry to premises to carry out work as shown on works orders. Responsibility for 
access to occupied dwellings or functional premises rests with the Contractor.  Assistance will 
be given in regard to telephone numbers, working hours etc. and will be recorded on official 
orders 
NOTE The copy of the works order must be signed in every instance. No works order will be 
accepted as completed by the Project Manager or his representative without the required 
signatures and dates of completion endorsed on works order as described. The amount of the 
invoice must correspond if the dwelling or asset is vacant when the work is carried out, the 
original copy is to be endorsed by the Project Manager's representative and the Contractor 
shall provide photographic evidence on completion 

 

4.18 MONTHLY CONTRACTOR MEETINGS 

The Project Manager or nominee may choose to hold a monthly meeting on a date to be 
advised to discuss compliance with the contract. The meeting will include non conformance 
issues, invoicing and any other information deemed necessary. 
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4.19 MANDATORY SITE INSPECTION 

 
The Project Manager will do mandatory site inspection during each stage. 
 

5. ENVIRONMENTAL MANAGEMENT 

5.1 GENERAL 

This section specifies the requirements for the environmental management of this project, 
including general environmental controls, the Environmental Management Plan, if required, 
heritage and cultural clearances, materials extraction approvals and specific requirements 
with regard to soil erosion and weed management. 
 

5.2 RESPONSIBILITY 

The Contractor is responsible for ensuring that the provisions of this section and any other 
environmental protection provisions in the Contract are complied with and that the 
requirements of any statute by-law, standard and the like related to environmental protection 
are observed. 

 

5.3 STATUTORY REQUIREMENTS 

GENERAL 

The Contractor must comply with all relevant legislation, including but not exclusively the 
following Acts as applicable: 
 

 Aboriginal Sacred Sites Act 
 Bushfires Act 
 Dangerous Goods Act 
 Environmental Assessment Act 
 Environmental Offences and Penalties Act 
 Environment Protection and Biodiversity Conservation Act 
 Heritage Conservation Act 
 Soil Conservation and Land Utilisation Act 
 Territory Parks and Wildlife Conservation Act 
 Waste Management and Pollution Control Act 
 Water Act 
 Weeds Management Act 
 
If the listed Acts are superseded by future legislation, the future legislation shall come into 
force. 

 

REFERENCE GUIDELINES 

 Managing Urban Stormwater, Soils and Construction – Vol 1, 4th Edition, Landcom 
 This document is available at   www.landcom.nsw.gov.au 

 Roads and the Environment - RGRC Road Network document published in 2004 
 

5.4 ENVIRONMENTAL MANAGEMENT PLAN 

An Environmental Management Plan is not mandatory for this project; however, the work is 
required to be carried out in accordance with the environmental requirements of this section. 
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5.5 GENERAL ENVIRONMENTAL CONTROLS 

5.5.1 Submit Proposals – Hold Point 

Hold Point - Submit to the Project Manager the proposal for traffic movement, temporary 
structures (including lamps) cleaning up (including burning off) erosion control, demolition and 
the like prior to any work commencing on the site. 
 
After the Project Manager has agreed to the proposals, the Contractor will be responsible for 
ensuring that the agreed proposals are observed. Any changes to the agreed proposals are to 
be requested by the Contractor and be subject to the agreement of the Project Manager. 
 
5.5.2 Site Control 

Do not form any new tracks, alter any existing tracks, erect any camps, remove any trees or 
shrubs, cut any fences or water, sewer, power or telecommunications lines or perform other 
activities not specified or indicated on the drawings or otherwise required under the Contract 
without the prior approval of the Project Manager. 
 
5.5.3 Site Clearing 

Contain the extent of site clearing to the limits specified or indicated on the drawings or 
otherwise approved by the Project Manager. If any areas of vegetation within the limits of 
clearing are to be retained, fence off with temporary fencing. 
In urban areas remove the cleared vegetation and other material, excluding weeds, from the 
site and chip and mulch for re-use off-site, as directed by the Project Manager.   Dispose of 
unwanted mulch at a council waste disposal site and pay all fees and charges. 
In rural areas cleared vegetation, excluding weeds, may be chipped for reuse as mulch on 
site in conjunction with environmental control measures, if suitable.   Remove excess or 
unwanted material from the site and dispose in accordance with local authority requirements 
and guidelines. 
 
5.5.4 Lighting of Fires 

Do not light fires under any circumstance, without prior consent from the Project Manager. 
Where fires are accidentally started, it is the responsibility of the Contractor to extinguish the 
fires. 
 
5.5.5 Solid, Liquid and Gaseous Contaminants 

Take responsibility for the proper disposal of all solid, liquid and gaseous contaminants in 
accordance with the statutory and contractual requirements, including the provisions of this 
section. Do not dispose of liquid paint materials or other hazardous materials by flushing 
down any sewer, stormwater system or natural waterway. 
 
5.5.6 Noise Control 

Take all practical precautions to minimise noise resulting from the work activities. Fit all 
construction equipment with noise suppressors so that noise is minimised. Do not use loud 
hailers in built up areas. In, or near residential areas restrict working hours as appropriate and 
consult with affected residents and Local Government bodies prior to the commencement of 
work. 
 
5.5.7 Compressor Silencing 

Fit all compressor sets used in the performance of this work with effective acoustic canopies 
and engine exhaust silencers of a type as recommended by the compressor manufacturer.   
Alternatively, compressor sets specially designed for quiet operation may be used. Keep 
compressor sets and canopies in effective operating condition at all times.   Keep any access 
panels in acoustic canopies closed at all times while the sets are running. 
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5.5.8 Jackhammer Silencing 

Fit all jackhammers used in the performance of this work with effective silencers of a type as 
recommended by the jackhammer manufacturer. Keep all tools and silencers in first class 
condition at all times.   Closely supervise jackhammer operators to ensure that the silencers 
are always in place while the tools are being used. 
 
5.5.9 Vibration 

Take reasonable action to ensure that construction works do not result in vibration causing 
damage adjacent to the site. If necessary use monitoring equipment to measure vibration 
levels in terms of the peak particle velocity in accordance with AS 2187.2. 
 
5.5.10 Dust and water 

Protect adjoining owners, residents and the public against dust, dirt and water nuisance.   Use 
dust screens and watering to reduce the dust nuisance. 
 
5.5.11 Air Quality 

Ensure that all emissions of smoke, dust, pesticides, herbicides and other substances into the 
atmosphere are minimised in accordance with the Waste Management and Pollution Control 
Act. 
 

5.6 COMMUNITY LIAISON 

5.6.1 Notify RGRC Staff 

Notify local RGRC staff about new or changed construction activities which will affect access 
to their properties or otherwise significantly disrupt residents or occupiers use of their 
premises.  Such notification must be at least Five (5) working days before commencing the 
work affecting residents, unless the work is of an urgent nature for safety reasons and must 
advise of the following; 

 the nature of the work 
 why it is necessary 
 the expected duration 
 changes to arrangements for traffic or property access 
 the name and 24 hour contact telephone number of the Contractor’s representative 

who can respond to Regional Office concerns. 
The Project Manager will provide a contact point for Aboriginal communities. 
 
5.6.2 Complaints 

Within one (1) working day of receiving a complaint about any environmental issue, including 
pollution, supply a written report to the Project Manager detailing the complaint and action 
taken to alleviate the problem.  Keep a register of all environmental complaints and action 
taken. 
 

5.7 WASTE MANAGEMENT 

5.7.1 Waste Management Generally 

Comply with the requirements of the Waste Management and Pollution Control Act. 
Remove from the site and dispose of all waste materials, including green waste, food scraps 
and the like, construction waste, chemicals and effluent in an appropriate manner.   Recycle 
waste materials where appropriate. 
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Handle all refuse and waste materials in a manner so as to confine the material completely 
and prevent dust emission. 
 
5.7.2 Waste Management Plan 

Include a Waste Management Plan in the Environmental Management Plan.  The Waste 
Management Plan, as a minimum must address the following items: 

 Identify major waste streams that will be generated during the Contract including; 
o green waste 
o construction waste, including; 

 spoil 
 demolition waste 
 asphalt or bitumen 
 concrete and metal 
 grease, oils and fuels 
 paint materials 
 office waste 
 kitchen waste 
 sewage effluent; 

 For each waste stream indicate how and where the waste is to be reused, recycled, 
treated or disposed of. 

 How the waste will be transported between the site and point of reuse, recycling, 
stockpiling or disposal and who will be responsible. 

 Methods for monitoring the Waste Management Plan. 
 Maintain records to demonstrate that all surplus materials are reused, recycled or 

disposed of in accordance with statutory requirements. 
 

5.8 CULTURAL HERITAGE 

5.8.1 Protect Artefacts 

Should any item be encountered which is suspected to be an artefact of heritage value or any 
relic, artefact or material suspected of being of Aboriginal origin, cease all construction work 
that might affect the item and protect the item from damage or disturbance.  Notify the Project 
Manager immediately, who will then arrange for appropriate specialists and community 
representatives to inspect the site. 
 
Ensure that all personnel working on site have received training regarding their 
responsibilities regarding cultural heritage and are made aware of any sites/areas which must 
be avoided.  Such sites/areas must be identified on a site map and made available to all 
relevant personnel during the works. 
 
5.8.2 Heritage Listed Buildings and Sites 

Ensure that Ministerial approval has been obtained before commencing any work on any 
heritage listed buildings or sites. 
 

5.9 CLEARANCES 

5.9.1 Terminology 

Refer to the DEFINITIONS clause for explanatory notes on the terms Clearances and 
Clearance Authority. Clearance Authorities include the following; 

 Aboriginal Areas Protection Authority 
 Land Councils 
 NRETAS – Office of Environment and Heritage – Environmental Assessment Branch 
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 NRETAS – Office of Environment and Heritage – Heritage Conservation Services 
 NRETAS – Natural Resource Management 
 Parks Australia 
 Service Authorities. 

 

5.10 SACRED SITES PROTECTION 

5.10.1 Sacred Sites Protection Conditions 

The Principal will apply for and obtain certificates under the Northern Territory Aboriginal 
Sacred Sites Act (NTASSA) for the proposed road works to enable the Contractor to 
undertake the works.  Copies of Certificates are included in the specification. If the Contractor 
elects to work outside of the areas covered by the Certificates provided, the Contractor must 
apply for and obtain Certificates for those works under the NTASSA. The costs associated 
with obtaining Certificates are to be determined in accordance with the Regulations of the 
NTASSA. 
 

Prior to work commencing the Contractor will develop a plan for the adequate protection of 
any identified sacred sites potentially affected by the work and consistent with the conditions 
attached to the Certificate.  This plan may include, as the occasion requires, placing coloured 
tape, plastic mesh, bollards and/or temporary fencing around the sites and restriction areas.  
Submit the plan to the Project Manager for approval prior to its implementation. Once the 
Project Manager’s written approval is given, the Contractor will implement the plan. 
 
Once the protective measures are in place and prior to work commencing, the Contractor will 
ensure and submit in writing to the Project Manager, that the protective measures have been 
completed in accordance with the plan and Authority Certificates. 
 
Prior to work commencing, the Project Manager will conduct a protection of sacred sites 
briefing session for all on-site employees and on-site Sub -Contractors regarding the 
protection of the sites during construction.  The conditions applying to the protection of the 
sites will be reinforced, as will the principle that responsibility for the restoration of any 
damage to these sites rests with the Contractor.  The Aboriginal Areas protection Authority 
(AAPA) will be given the opportunity to attend such briefings.  The Principal will bear the cost 
of the AAPA expenses associated with attending the meeting. The Contractor will ensure that 
all relevant documentation, including work plans, clearly show all sites and restricted areas 
identified on the Certificate.  The Contractor will be responsible for any failure to comply with 
the conditions of the AAPA Certificate in accordance with the Breach of Sacred Site 
Protection Conditions clauses. 
 
5.10.2 Breach of Sacred Site Protection Conditions 

If AAPA notifies the Project Manager that a Certificate condition applying to the protection of a 
sacred site has allegedly been breached, the Project Manager will instruct the Contractor to 
stop work in the near vicinity of the affected site or to undertake essential works to maintain 
public access then stop work until the Project Manager is advised by the AAPA that the 
breach has been resolved and the Project Manager issues an instruction to advise work can 
recommence. 
The Project Manager will arrange for a meeting between custodians, the Contractor and 
AAPA to be held for the following purposes: 

 To view the affected site; 
 To discuss when work might resume in the vicinity of the sacred site; and  
 Agree to any restorative measures that may be needed. 

Following this meeting occurring, the Project Manager will document and issue a letter to all 
parties specifying the restorative measures, if any, which have been agreed upon at the 
meeting referred to above and which are to be implemented together with a timetable for 
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implementation.  All parties will respond to the letter to confirm agreement, and then the 
Project Manager will instruct the Contractor on the restorative measures, if any, to be 
undertaken. 
The Contractor will meet the reasonable costs of: 

 AAPA representatives and the custodians to attend the site meeting in accordance 
with Clause 19G of the Northern Territory Aboriginal Sacred Sites Act 1989 
(NTASSA) and Regulation 8 of the Northern Territory Aboriginal Sacred Sites 
Regulations, Regulation 6 Guidelines as to Charges that may apply for non-standard 
Application or Conference; 

 Any restorative measures agreed upon between AAPA and the custodians; and 
 Any costs of the Principal. 

 
A breach of the conditions will be a factor taken into account in the Contractor’s Performance 
Report rating for "Contract Relations/Administration” and “Environmental Protection" in the 
awarding of future contracts by the Northern Territory, and will also influence future rating by 
Contractor Accreditation Ltd. AAPA will independently investigate whether a prosecution 
should also be pursued under the NTASSA. 
 

5.10.3 Compliance with Clearances and Permits 

Comply with the requirements of any clearances or permits, whether obtained by the 
Contractor or obtained by the Principal for the particular work and ensure the protection of the 
sites from interference. 
 

5.11 CONTROL OF DEFECTS 

Provide details of procedures employed to ensure that defective material or work is not used 
on the project. Develop a Performa for use in recording details of defects and the remedial 
action taken. 
 
 
 
 
 


